| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 109 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14, 556, 701. 60 ROUTE : |-74

CALL ORDER . 109 CONTRACT ID: R -21466-A COUNTI ES : VERM LLI ON

LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT

CONTRACT TIME : 06/15/01 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0741115
0741115
0741115
OTHERS

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 10, 458, 754. 33 100. 0000%
2 37-0955285 FREESEN, | NC. $ 12,577, 780. 49 120. 2607%
| (1) 35-1917625 | (2) 37-0955285 |
| M LESTONE CONTRACTCORS, L.P. | FREESEN, |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ dm m e e e e e e e m e mm e e m e et m o m e m e m i m e m e e m e mm i mm o m e m o mm e m e m e m e e m
SECTI ON 0001  ROAD & BRI DGE REHABI LI TATI ON,
SI GN & LI GHTI NG MODERNI ZATI ON
I I |
0001 105- 01925 22.000 MS | 1500. 00000 33000. 00| 1300. 00000 28600. 00|
FIELD OFFI CE, 550 SQ FT. | |
0003 105- 06845 LUMP|  95000. 00000 95000. 00|  175000. 00000 175000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0004 108- 01614 LUMP| 7000. 00000 7000.00]  10000. 00000 10000. 00|
PARTNERI NG OVERHEAD | | |
0005 110- 01001 LUMP|  524500. 00000 524500. 00| 808615. 00000 808615. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201- 02858 6150. 000 LFT | 8. 00000 49200. 00| 3. 91000 24046. 50|
DI TCH CLEANI NG | | |
0007 201-52370 LUMP|  200000. 00000 200000. 00|  90000. 00000 90000. 00|
CLEARI NG RI GHT OF WY | | |
0008 202- 01901 2.000 EACH  10000. 00000 20000. 00|  19000. 00000 38000. 00|
TEMPORARY CROSSOVER, REMOVE | | |
0009 202- 02240 20925.000 SYS | 5. 00000 104625. 00| 6. 15000 128688. 75|
PAVEMENT, REMOVE | | |
0010 202- 02271 19.000 EACH 200. 00000 3800. 00| 500. 00000 9500. 00|
HEADWALL, REMOVE | | |
0011 202- 02272 1939.000 LFT | 5. 00000 9695. 00| 7. 25000 14057. 75|
PAVED S| DE DI TCH, REMOVE | | |
0012 202- 02967 10.000 EACH 32. 00000 320. 00| 62. 40000 624. 00|
CABLE DUCT MARKER REMOVE | | |
0013 202-51328 LUMP|  65000. 00000 65000. 00|  44100. 00000 44100. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0014 202-51822 480.000 SYS | 6. 50000 3120. 00| 15. 94000 7651. 20]

BRI DGE DECK OVERLAY, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PACGE : 109 -2

ENG NEER S ESTI MATE: $ 14556701. 60 RQUTE : |-74
CALL ORDER . 109 CONTRACT ID: R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 37-0955285 [
| M LESTONE CONTRACTCRS, L.P. | FREESEN, |INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 202- 60815 4.000 LFT | 45, 00000 180. 00| 200. 00000 800. 00
CENTER CURB, REMOVE | | |
0016 202-60820 269969. 000 SYS | 1. 20000 323962. 80| 1. 65000 445448, 85
SURFACE M LLI NG, ASPHALT | | [
0017 202-60822 41174.000 SYS | 1. 20000 49408. 80| 1. 18000 48585. 32
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0018 202- 74040 27.000 EACH 390. 00000 10530. 00| 347. 52000 9383. 04|
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0019 202- 74045 94. 000 EACH 80. 00000 7520. 00| 34. 30000 3224. 20|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0020 202- 74050 3.000 EACH 190. 00000 570. 00| 587. 00000 1761. 00|
SI G\, OVERHEAD, REMOVE | |
0021 202-93483 6. 000 EACH 390. 00000 2340. 00| 171. 00000 1026. 00|
BRI DGE BRACKET ASSEMBLY, CROSSRQAD | | |
| DENTI FI CATI ON, REMOVE [ [ [
0022 202- 93608 3.000 EACH 1600. 00000 4800. 00| 1825. 00000 5475. 00
MEDI AN CROSSOVER, REMOVE | | [
0023 202-93763 56. 000 EACH 360. 00000 20160. 00| 405. 80000 22724. 80
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |
0024 202- 94810 3.000 EACH 635. 00000 1905. 00| 500. 00000 1500. 00
CURB TURNOUT, REMOVE | | [
0025 202- 95579 3.000 EACH 190. 00000 570. 00| 533. 00000 1599. 00
SERVI CE POl NT, REMOVE | | [
0026 203- 02000 39438.000 CYS | 8. 15000 321419. 70| 10. 42000 410943. 96
EXCAVATI ON, COVMON | | |
0027 203-02045 16307. 000 CYS | 7.00000 114149. 00| 7.32000 119367. 24|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0028 203- 02080 5.900 M LE| 20000. 00000 118000. 00| 12700. 00000 74930. 00|
LI NEAR GRADI NG | | [
0029 205- 02224 3273.000 LFT | 1. 60000 5236. 80| 2. 50000 8182. 50|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0030 205-02229 2100. 000 LFT | 2. 40000 5040. 00| 3. 30000 6930. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0031 205-02231 500. 000 LFT | 12. 00000 6000. 00| 17. 75000 8875. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK [ [ |
0032 205-02234 16. 000 EACH 68. 00000 1088. 00| 125. 00000 2000. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PACGE : 109 -3

ENG NEER S ESTIMATE: $ 14556701. 60 ROUTE : |-74
CALL CRDER : 109 CONTRACT ID : R -21466- A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 [ (2) 37-0955285 |
| M LESTONE CONTRACTCRS, L. P. | FREESEN, |NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0033 205- 02236 10.000 EACH| 68. 00000 680. 00| 125. 00000 1250. 00|
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON | | |
0034 206-51230 114.000 CYS | 25. 00000 2850. 00| 21. 00000 2394. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0035 211- 02060 75.000 CYS | 20. 00000 1500. 00| 50. 00000 3750. 00|
B BORROW FCR STRUCTURE BACKFI LL | | |
0036 213- 52830 5.000 CYS | 120. 00000 600. 00| 158. 00000 790. 00]
FLOMBLE MORTAR | | |
0037 303-52308 21940.000 TON | 10. 00000 219400. 00| 12. 00000 263280. 00|
COMPACTED AGGREGATE FCR BASE, 0, 53 | | |
0038 304- 04403 29637.000 CYS | 0. 10000 2963. 70| 0. 01000 296. 37|
SUBBASE FCR CEMENT CONCRETE PAVEMENT | | |
0039 305- 05206 7453.000 TON | 42. 00000 313026. 00| 46. 07000 343359. 71
W DENI NG W TH HVA | | |
0040 310- 04013 15000. 000 SYS | 80.00000  1200000. 00| 116.00000  1740000. 00|
PATCH NG FULL DEPTH, PLAIN CONCRETE | | |
PAVENENT | | |
0041 401- 05437 875.000 TON | 34. 00000 29750. 00| 46. 10000 40337. 50|
QU QA HVA BASE 25.0 mm MAI NLI NE | | |
0042 401- 05454 14952.000 TON | 27. 00000 403704. 00| 33. 21000 496555. 92|
QU QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE] | |
0043 401- 05456 12620.000 TON | 37. 00000 466940. 00| 38. 16000 481579. 20|
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0044 401- 05459 6099. 000 TON | 26. 50000 161623. 50| 38. 41000 234262. 59|
QU QA HMVA BASE 25,0 mm SHOULDER | | |
0045 401- 05463 915.000 TON | 31. 00000 28365. 00| 39. 27000 35932. 05
QU QA HVA | NTERVEDI ATE 19.0 mm  SHOULDER | |
0046 401- 05464 9398.000 TON | 29. 00000 272542. 00| 36. 10000 339267. 80|
QU QA HVA SURFACE 9.5 mm SHOULDER | | |
0047 401- 05467 128469. 000 LFT | 0. 15000 19270. 35] 0. 18000 23124, 42
M LLED HVA CORRUGATI ONS | |
0048 401- 06264 LUMP|  10000. 00000 10000.00]  10000. 00000 10000. 00|
PROFI LOGRAPH, HVA I | |
0049 402- 05470 508.000 TON | 33. 00000 16764. 00| 53. 20000 27025. 60|
HVA BASE C25.0 mm MAI NLI NE | | |
0050 402- 05475 32313.000 TON | 26. 00000 840138. 00| 31.34000  1012689. 42|
HVA | NTERVEDI ATE C19.0 mm Al NLI NE | | |
0051 402- 05483 42.000 TON | 45. 00000 1890. 00| 70. 00000 2940. 00|
HVA BASE C25.0 nm SHOULDER | | |
0052 402- 05488 16231.000 TON | 26. 00000 422006. 00| 31. 34000 508679. 54|
|

HVA | NTERMVEDI ATE C19. 0 mm SHOULDER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PACGE : 109 -4

ENG NEER S ESTI MATE: $ 14556701. 60 RQUTE : |-74
CALL ORDER . 109 CONTRACT ID: R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 37-0955285 [
| M LESTONE CONTRACTCRS, L.P. | FREESEN, |INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0053 405- 05517 31.600 TON | 300. 00000 9480. 00| 315. 00000 9954. 00
ASPHALT FOR PRI VE COAT | | |
0054 406- 05520 176.900 TON | 200. 00000 35380. 00| 500. 00000 88450. 00
ASPHALT FOR TACK COAT | | [
0055 501- 04771 LUWVP| 2000. 00000 2000. 00| 5530. 00000 5530. 00
CORI NG CONCRETE  PAVEMVENT | | [
0056 501-05160 241.000 SYS | 45, 00000 10845. 00| 62. 61000 15089. 01
CEMENT CONCRETE PAVEMENT, PLAIN, 8 IN. | | |
0057 501- 05240 12096. 000 LFT | 4. 00000 48384. 00| 9. 13000 110436. 48
CONTRACTI ON JO NT, D1 | | [
0058 501- 05310 106. 800 LFT | 100. 00000 10680. 00| 257. 00000 27447. 60
TERM NAL JOI NT | | [
0059 501- 06266 LUWP| 8000. 00000 8000. 00| 9810. 00000 9810. 00
PROFI LOGRAPH, PCCP | | [
0060 502- 06329 22910. 000 SYS | 45. 00000 1030950. 00| 47. 53000 1088912. 30
PCCP, 12 IN [ [ [
0061 601-01522 3.000 EACH 1150. 00000 3450. 00| 1207. 00000 3621. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0062 601- 04746 2.000 EACH 9000. 00000 18000. 00| 9030. 00000 18060. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0063 601-06777 8.000 EACH 8000. 00000 64000. 00| 6825. 00000 54600. 00|
GRAVEL BARREL ARRAY | | [
0064 601- 94689 21.000 EACH 3800. 00000 79800. 00| 3360. 00000 70560. 00|
GUARDRAI L END TREATMENT, OS | | [
0065 601-99105 21087.500 LFT | 9. 50000 200331. 25| 9. 87000 208133. 63
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0066 601-99123 6. 000 EACH| 2000. 00000 12000. 00| 2048. 00000 12288. 00|
GUARDRAI L TRANSI TI ON, GP | | [
0067 602- 06639 2180. 000 LFT | 15. 00000 32700. 00| 25. 00000 54500. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0068 602- 06646 9010. 000 LFT | 12. 00000 108120. 00| 15. 00000 135150. 00|
TEMPORARY CONCRETE BARRI ER | | [
0069 602-06729 6. 000 EACH 10. 00000 60. 00| 10. 00000 60. 00|
BARRI ER DELI NEATOR | | [
0070 603-06040 7691. 000 LFT | 6. 00000 46146. 00| 6. 30000 48453. 30|
FENCE, FARM FI ELD, 47 IN. | | [
0071 603- 06045 250. 000 LFT | 14. 00000 3500. 00| 13. 65000 3412. 50|
FENCE, CHAIN LINK, 48 IN. | | |
0072 605-06210 1231. 000 LFT | 25. 00000 30775. 00| 42. 26000 52022. 06|
CENTER CURB, C, OONCRETE | | |
0073 610- 05527 320. 000 TON | 50. 00000 16000. 00| 78. 00000 24960. 00|

HVA FOR APPROACHES | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/ 99
PAGE : 109 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 14556701. 60 ROUTE : |-74
CALL ORDER : 109 CONTRACT ID : R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 37-0955285 |
| M LESTONE CONTRACTCRS, L. P. | FREESEN, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0074 610- 06257 342.300 SYS | 60. 00000 20538. 00| 68. 25000 23361. 98|
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
I'N. I | |
0075 615- 01682 LUMP|  315000. 00000 315000. 00] 321788. 00000 321788. 00|
VEl GH | N MOTI ON DATA COLLECTI ON SYSTEM | | |
0076 616- 02320 2018.000 SYS | 2. 00000 4036. 00| 3. 00000 6054. 00|
GEOTEXTI LES | | |
0077 616- 06405 235.000 TON | 24. 00000 5640. 00| 50. 00000 11750. 00|
Rl PRAP, REVETMENT | | |
0078 616- 06451 770.000 TON | 24. 00000 18480. 00| 30. 00000 23100. 00|
Rl PRAP, UNI FORM | | |
0079 621- 01004 4.000 EACH 800. 00000 3200. 00| 814. 00000 3256. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0080 621- 06545 7.000 TON | 425. 00000 2975. 00| 443. 00000 3101. 00|
FERTI LI ZER | | |
0081 621- 06548 92.000 LBS | 19. 00000 1748. 00| 19. 50000 1794. 00|
SEED M XTURE, CV | | |
0082 621- 06553 2954.000 LBS | 3.30000 9748. 20| 3.38000 9984. 52|
SEED M XTURE, R | | |
0083 621- 06565 35.000 TON | 370. 00000 12950. 00| 387. 00000 13545. 00|
MULCH NG MATERI AL | | |
0084 621- 06567 245.000 MG | 2. 00000 490. 00| 2.10000 514. 50|
WATER | | |
0085 621- 06574 61289. 000 SYS | 2. 50000 153222. 50| 2. 52000 154448, 28|
SODDI NG | | [
0086 701- 03753 110. 000 LFT | 50. 00000 5500. 00| 76. 65000 8431. 50|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.209 IN, 14 IN. | | |
0087 702- 51005 44.100 CYS | 500. 00000 22050. 00| 525. 00000 23152. 50|
CONCRETE, A, SUBSTRUCTURE | | |
0088 702-51015 24.400 CYS | 500. 00000 12200. 00| 525. 00000 12810. 00|
CONCRETE, B, FOOTI NGS | | |
0089 702-51100 192. 000 LBS | 3. 40000 652. 80| 10. 50000 2016. 00|
DRAIN PI PE, CAST IRON, 6 IN. | | |
0090 702-51110 576.000 LBS | 1. 70000 979. 20| 8. 40000 4838. 40|
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0091 702-51863 421.000 EACH| 6. 00000 2526. 00| 8. 40000 3536. 40|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0092 703-51032 49358. 000 LBS | 0. 70000 34550. 60| 1. 05000 51825. 90|

REI NFORCI NG STEEL, EPOXY COATED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PACGE : 109 -6

ENG NEER S ESTI MATE: $ 14556701. 60 RQUTE : |-74
CALL ORDER . 109 CONTRACT ID: R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 37-0955285 [
| M LESTONE CONTRACTCRS, L.P. | FREESEN, |INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0093 703-97703 74.000 EACH 7. 00000 518. 00| 15. 75000 1165. 50
THREADED BAR SPLI CE, EPOXY COATED | | |
0094 704-51002 120.600 CYS | 500. 00000 60300. 00| 525. 00000 63315. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0095 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1050. 00000 4200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0096 706-51025 228.000 LFT | 42. 00000 9576. 00| 78. 75000 17955. 00
CONCRETE, C, RAILING | | [
0097 708-51806 20.000 SFT | 100. 00000 2000. 00| 52. 50000 1050. 00
REPOl NTI NG MASONRY | | [
0098 709-51821 LUWVP| 1600. 00000 1600. 00| 1650. 00000 1650. 00
SURFACE SEAL | | [
0099 715-05048 19101. 000 LFT | 2. 30000 43932. 30| 3. 41000 65134. 41
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0100 715- 05053 1070. 000 LFT | 9. 00000 9630. 00| 8. 93000 9555. 10
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0101 715-05119 130.000 LFT | 23. 00000 2990. 00| 27. 00000 3510. 00
PIPE, TYPE 1, C RCULAR 15 IN [ [ [
0102 715-05123 17.000 LFT | 135. 00000 2295. 00| 50. 00000 850. 00
PIPE, TYPE 1, CRCULAR 24 IN [ [ [
0103 715-05125 5.000 LFT | 160. 00000 800. 00| 100. 00000 500. 00
PIPE, TYPE 1, CRCULAR 30 IN [ [ [
0104 715-05149 92.000 LFT | 22. 00000 2024. 00| 23. 58000 2169. 36
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0105 715-05151 286.000 LFT | 30. 00000 8580. 00| 24. 26000 6938. 36
PIPE, TYPE 2, CRCULAR 15 IN | | |
0106 715-05152 76.000 LFT | 34. 00000 2584. 00| 33. 00000 2508. 00|
PIPE, TYPE 2, CIRCULAR 18 IN | | [
0107 715-05203 125290. 000 LFT | 1. 00000 125290. 00| 1. 50000 187935. 00|
PIPE, TYPE 4, CIRCULAR 4 IN [ | |
0108 715-05435 5000. 000 LFT | 7.00000 35000. 00| 7. 14000 35700. 00|
PI PE, UNDERDRAI N OUTLET, 4 IN | | |
0109 715-05840 1.000 EACH 1200. 00000 1200. 00| 1200. 00000 1200. 00|
CONCRETE ANCHOR, M N. AREA 14.7 SQFT. | | [
0110 715-06488 15.000 LFT | 195. 00000 2925. 00| 125. 00000 1875. 00|
PI PE, TYPE 1, DEFORMED, M N. AREA 14.3 | | |
SQ FT. | I I
0111 715-06489 18.000 LFT | 390. 00000 7020. 00| 165. 00000 2970. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 35.0 | | |
sQ FT. | | |
0112 715-46000 2.000 EACH 220. 00000 440. 00| 250. 00000 500. 00|

Pl PE END SECTION, 12 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 109 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 14556701. 60 RQUTE : |-74
CALL ORDER . 109 CONTRACT ID: R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 37-0955285 [
| M LESTONE CONTRACTCRS, L.P. | FREESEN, |INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0113 715- 46005 9.000 EACH 280. 00000 2520. 00| 275. 00000 2475. 00
PI PE END SECTION, 15 IN. | | |
0114 715- 46010 9.000 EACH 340. 00000 3060. 00| 300. 00000 2700. 00
PI PE END SECTION, 18 IN. | | [
0115 715- 46020 4.000 EACH 480. 00000 1920. 00| 415. 00000 1660. 00
PI PE END SECTION, 24 IN. | | [
0116 715- 46030 2.000 EACH 600. 00000 1200. 00| 650. 00000 1300. 00
PI PE END SECTION, 30 IN. | | [
0117 715-91218 144.000 LFT | 135. 00000 19440. 00| 135. 00000 19440. 00
Pl PE, POLYETHYLENE LI NER, 20 IN | |
0118 715- 95325 124.000 LFT | 105. 00000 13020. 00| 107. 00000 13268. 00
I NVERT, CONCRETE PAVED | |
0119 715-95490 5.000 LFT | 70. 00000 350. 00| 50. 00000 250. 00
PIPE, RELAID, 15 IN | | |
0120 715-95491 8.000 LFT | 75. 00000 600. 00| 50. 00000 400. 00
PIPE, RELAID, 18 IN | | [
0121 715-97040 5.000 LFT | 100. 00000 500. 00| 50. 00000 250. 00
PIPE, RELAID, 24 IN | | [
0122 718-04880 250. 000 EACH 510. 00000 127500. 00| 195. 00000 48750. 00|
OUTLET PROTECTOR, A, 4 IN. [ | [
0123 718-04880 33.000 EACH 510. 00000 16830. 00| 200. 00000 6600. 00
OUTLET PROTECTOR, A, 6 IN. [ | [
0124 718- 06532 3000. 000 LFT | 1. 55000 4650. 00| 1. 58000 4740. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0125 718-52610 6054. 000 CYS | 26. 00000 157404. 00| 26. 25000 158917. 50
AGGREGATE FOR UNDERDRAI NS | | |
0126 719- 35000 500. 000 LFT | 6. 00000 3000. 00| 10. 00000 5000. 00|
Pl PE, DRAI NTILE, CLASS STANDARD, 6 IN | | |
0127 719- 35005 500. 000 LFT | 8. 00000 4000. 00| 11. 00000 5500. 00|
Pl PE, DRAI NTILE, CLASS STANDARD, 8 IN. | | |
0128 719- 35010 500. 000 LFT | 10. 00000 5000. 00| 12. 00000 6000. 00|
Pl PE, DRAI NTI LE, CLASS STANDARD, 10 IN. | | |
0129 720- 02442 5.000 EACH 190. 00000 950. 00| 500. 00000 2500. 00|
PI PE, PLUG EXI STI NG | | |
0130 720-44296 3.000 EACH 200. 00000 600. 00| 750. 00000 2250. 00|
CAP | NLET | | [
0131 720- 45065 3.000 EACH 2100. 00000 6300. 00| 2800. 00000 8400. 00|
I NLET, N12 | | |
0132 720- 45069 1.000 EACH 1250. 00000 1250. 00| 2500. 00000 2500. 00|
I NLET, P12 | | |
0133 722-51842 623.000 SYS | 50. 00000 31150. 00| 68. 25000 42519. 75|

BRI DGE DECK OVERLAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PACGE : 109 -8

ENG NEER S ESTI MATE: $ 14556701. 60 RQUTE : |-74
CALL ORDER . 109 CONTRACT ID: R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 37-0955285 [
| M LESTONE CONTRACTCRS, L.P. | FREESEN, |INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0134 722-51846 13.000 CYS | 395. 00000 5135. 00| 395. 00000 5135. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0135 722-51852 1350. 000 SFT | 10. 00000 13500. 00| 6. 30000 8505. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0136 729-51875 200. 000 SFT | 50. 00000 10000. 00| 26. 25000 5250. 00
CONCRETE, A, PATCHI NG | | [
0137 730- 04830 1.000 EACH 2800. 00000 2800. 00| 3000. 00000 3000. 00
GRATED BOX END SECTION, 11, 3:1, 18 IN. | | |
0138 730-97686 6.000 EACH 4000. 00000 24000. 00| 6000. 00000 36000. 00
GRATED BOX END SECTIQN, I, 10:1, 15 IN | | |
0139 730-97688 1.000 EACH 5000. 00000 5000. 00| 7500. 00000 7500. 00
GRATED BOX END SECTIQN, I, 10:1, 24 IN | | |
0140 730-97691 2.000 EACH 4000. 00000 8000. 00| 3800. 00000 7600. 00
GRATED BOX END SECTIQN, I, 3:1, 36 IN | | |
0141 730-98976 1.000 EACH 4000. 00000 4000. 00| 4200. 00000 4200. 00
GRATED BOX END SECTION, 11, 6:1, 24 IN | | |
0142 801- 04308 2.000 EACH 560. 00000 1120. 00| 336. 00000 672.00
ROAD CLOSURE SI GN ASSEMBLY | | [
0144 801- 06203 15668. 000 LFT | 0. 20000 3133. 60| 0. 37000 5797. 16
TEMPORARY PAVEMENT MARKING 4 I N |
0145 801- 06207 49071. 000 LFT | 1. 00000 49071. 00| 0. 98000 48089. 58
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0146 801- 06606 4.000 EACH 130. 00000 520. 00| 136. 00000 544. 00|
BARRI CADE, |11B | | |
0147 801- 06640 58. 000 EACH 96. 00000 5568. 00| 158. 00000 9164. 00
CONSTRUCTI ON SI GN, A | | [
0148 801- 06645 4,000 EACH 30. 00000 120. 00| 37. 00000 148. 00
CONSTRUCTI ON SI G\, B | | [
0149 801-06710 462. 000 DAY | 12. 00000 5544. 00| 16. 80000 7761. 60|
FLASHI NG ARROW S| GN | | [
0150 801- 06775 LUMP| 60000. 00000 60000. 00| 175000. 00000 175000. 00
MAI NTAI NI NG TRAFFI C | | |
0151 802-02158 5.000 EACH 625. 00000 3125. 00| 993. 00000 4965. 00|
SI GN, PANEL, REMOVE AND REI NSTALL | | |
0152 802- 02293 36.100 CYS | 390. 00000 14079. 00| 407. 75000 14719. 78|
CONCRETE, SI GN FOUNDATI ON | | [
0153 802- 04893 12.000 EACH 250. 00000 3000. 00| 88. 00000 1056. 00
REFERENCE POST | | |
0154 802-05701 498.500 LFT 11. 00000 5483. 50| 11. 70000 5832. 45

|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PAGE : 109 -9

MULTI PLE COMPRESSI ON FI TTI NG |

ENG NEER S ESTI MATE: $ 14556701. 60 ROUTE : |-74
CALL ORDER : 109 CONTRACT ID : R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 37-0955285 |
| M LESTONE CONTRACTORS, L.P. | FREESEN, |NC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0155 802- 05702 894.000 LFT | 8. 20000 7330. 80| 9. 41000 8412. 54|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0156 802- 76015 3979.000 SFT | 14. 50000 57695. 50| 15. 77000 62748. 83|
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0157 802- 76025 140. 400 SFT | 19. 50000 2737. 80| 11. 82000 1659. 53|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0158 802- 76035 938.200 SFT | 11. 00000 10320. 20| 12. 26000 11502. 33|
Sl GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. THI CKNESS) | | |
0159 802- 76045 119.000 SFT | 11. 60000 1380. 40| 15. 60000 1856. 40|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, O 125 IN. THI CKNESS | | |
0160 802- 76065 30.000 LFT | 3. 00000 90. 00| 5. 31000 159. 30|
SI GN PCST, B | | |
0161 802- 76095 19836. 700 LBS | 1. 90000 37689. 73| 1. 52000 30151. 78|
STRUCTURAL STEEL, BREAKAWAY | | |
0162 803-94674 6.000 EACH 610. 00000 3660. 00| 421. 00000 2526. 00|
BRI DGE BRACKET ASSEMBLY, CROSSROAD | | |
| DENTI FI CATI ON | | |
0163 804- 06771 377.000 EACH| 24. 50000 9236. 50| 25. 20000 9500. 40|
DELI NEATOR POST, FLEXI BLE | | |
0164 805- 02087 LUMP| 1. 00000 1. 00| 566. 00000 566. 00|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PMENT | | |
0165 805- 05406 1.000 EACH| 42000. 00000 42000. 00| 44630. 00000 44630. 00|
DATA COLLECTION SI TE | | |
0166 805- 06592 843.000 LFT | 9. 00000 7587. 00| 16. 76000 14128. 68|
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0167 805- 86810 4.000 EACH 3200. 00000 12800. 00| 3121. 00000 12484. 00|
SERVI CE PO NT, |1 | | |
0168 805- 86889 1400. 000 LFT | 0. 45000 630. 00| 0. 30000 420. 00|
POLE CIRCUI T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0169 805- 86920 8.000 EACH 9. 00000 72. 00| 37. 00000 296. 00|
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0170 805- 86925 8.000 EACH 20. 00000 160. 00| 41. 00000 328. 00|
|
I

WATERPROOFED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PAGE : 109 -10

LUM NAI RE, SI GN, MERCURY VAPCOR, W TH |

ENG NEER S ESTI MATE: $ 14556701. 60 RQUTE : |-74
CALL ORDER . 109 CONTRACT ID: R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 37-0955285 [
| M LESTONE CONTRACTCRS, L.P. | FREESEN, |INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0171 805-86930 12.000 EACH 7.50000 90. 00| 36. 00000 432. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0172 805- 86935 8.000 EACH 18. 50000 148. 00| 37. 50000 300. 00|
I NSULATI NG LI NK, WATERPROOFED | | |
0173 805- 98335 6550. 000 LFT | 5. 50000 36025. 00| 5. 12000 33536. 00|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0174 805-98336 455. 000 LFT | 6. 50000 2957. 50| 7. 44000 3385. 20|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ [
0175 806-01851 LUWP| 23000. 00000 23000. 00| 26382. 00000 26382. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTORS, | | |
0176 807-02428 8.000 EACH 700. 00000 5600. 00| 780. 00000 6240. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | | [
INN. X 30 IN X 96 IN. [ [ [
0177 807- 78590 6.000 EACH 480. 00000 2880. 00| 552. 00000 3312. 00|
HANDHOLE | | [
0178 807-82016 1.000 EACH 660. 00000 660. 00| 798. 00000 798. 00|
SI GN Cl RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |
0179 807-82400 6. 000 EACH 15000. 00000 90000. 00| 17272. 00000 103632. 00|
LIGHT POLE, H GH MAST, 125 FT. EMH | | [
0180 807-82990 1.000 EACH 2300. 00000 2300. 00| 2003. 00000 2003. 00|
TOWER LI GHTI NG W NCH DRI VE | | [
0181 807-84804 5.000 EACH 1100. 00000 5500. 00| 1107. 00000 5535. 00|
LI GAT POLE, 42 FT. EMH., 10.0 FT. | | |
MAST ARM TRANSFORMER BASE | | [
0182 807-84814 2.000 EACH 1200. 00000 2400. 00| 1185. 00000 2370. 00|
LIGHT POLE, 42 FT. EMH., 15.0 FT. | | |
MAST ARM TRANSFORMER BASE | | [
0183 807- 84866 1.000 EACH 1200. 00000 1200. 00| 1207. 00000 1207. 00|
LI GAT POLE, 44 FT. EMH., 15.0 FT. | | |
MAST ARM TRANSFORMER BASE | | [
0184 807-86620 8.000 EACH 230. 00000 1840. 00| 201. 00000 1608. 00|
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0185 807- 86665 36. 000 EACH 490. 00000 17640. 00| 514. 00000 18504. 00|
LUM NAI RE, H GH MAST, 1000 WATT, H CH | | |
PRESSURE SODI UM | | |
0186 807-86790 8.000 EACH 360. 00000 2880. 00| 347. 00000 2776. 00|
|
|

GLARE SHI ELD, 250 WATT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PACGE : 109 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 14556701. 60 RQUTE : |-74
CALL ORDER . 109 CONTRACT ID: R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 37-0955285 [
| M LESTONE CONTRACTCRS, L.P. | FREESEN, |INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0187 807-86830 6.000 EACH 5500. 00000 33000. 00| 7622. 00000 45732. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG 4 | | |
FT. DI AVETER X 20 FT. | | |
0188 807- 86950 12. 000 EACH 56. 00000 672. 00| 30. 50000 366. 00|
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | [ [
0189 807- 86955 8.000 EACH 135. 00000 1080. 00| 111. 00000 888. 00
CABLE DUCT MARKER [ | [
0190 808- 06702 15992. 000 LFT | 0. 30000 4797. 60| 0. 31000 4957. 52
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 [ | |
IN | | |
0191 808-06703 75062. 000 LFT | 0. 25000 18765. 50| 0. 25000 18765. 50|
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0192 808- 06705 2107.000 LFT | 0. 60000 1264. 20| 0. 64000 1348. 48|
LINE, THERMOPLASTIC, SCLID, WVHTE, 8 IN | | [
0193 808-06716 14716. 000 LFT | 0. 30000 4414. 80| 0. 35000 5150. 60|
LI NE, REMOVE | | |
0195 808- 75245 75028. 000 LFT | 0. 25000 18757. 00| 0. 25000 18757. 00|
LINE, THERMOPLASTIC, SCOLID, YELLOW 4 | | [
IN I I |
0196 808- 75272 336.000 LFT | 3. 20000 1075. 20| 3. 26000 1095. 36
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 24 IN. | | [
0197 808- 75297 40.000 LFT | 3. 20000 128. 00| 3. 26000 130. 40|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0198 808- 75996 1070. 000 EACH 3. 60000 3852. 00| 2.90000 3103. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0199 808- 75998 1070. 000 EACH| 24. 00000 25680. 00| 26. 25000 28087. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0200 808- 03631 9118. 000 LFT | 0. 50000 4559. 00| 0. 60000 5470. 80
LI NE, EPOXY, SOLID, WHI TE, 4 IN. | | |
0201 808- 03632 6600. 000 LFT | 0. 50000 3300. 00| 0. 61000 4026. 00
LI NE, EPOXY, SCLID, YELLOW 4 IN. | | |
0202 808- 95933 2700. 000 LFT | 0. 40000 1080. 00| 0. 41000 1107. 00
CURB PAI NTI NG, YELLOW | | |
0203 202- 02241 10700. 000 LFT | 1. 20000 12840. 00| 1. 24000 13268. 00
GUARDRAI L, REMOVE | | [
0204 801-06198 450. 000 DAY | 30. 00000 13500. 00| 25. 00000 11250. 00

PATROLLER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PAGE : 109 -12

ENG NEER S ESTI MATE: $ 14556701. 60 RQUTE : |-74
CALL ORDER . 109 CONTRACT ID: R -21466-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 37-0955285 [
| M LESTONE CONTRACTCRS, L.P. | FREESEN, |INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0205 607-95754 300. 000 LFT | 8. 00000 2400. 00| 5. 00000 1500. 00|
PAVED S| DE DI TCH, BREAK | | |
0206 801-01093 20. 000 EACH 650. 00000 13000. 00| 813. 00000 16260. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0207 801-09133 4.000 EACH 8500. 00000 34000. 00| 10237. 00000 40948. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0208 801- 06625 12. 000 EACH 80. 00000 960. 00| 94. 50000 1134. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0209 808-74811 1770. 000 LFT | 0. 60000 1062. 00| 0. 76000 1345. 20|
LI NE, EPOXY, BROKEN, WVHITE, 5 IN. | |
0210 503- 03489 239. 000 EACH 12. 00000 2868. 00| 11. 50000 2748. 50|
RETROFI TTED TI E BARS | | |
SECTI ON TOTALS | $ 10, 458, 754. 33| $ 12,577, 780. 49|
__________________________________________ S )
CONTRACT TOTALS | $ 10, 458, 754. 33| $ 12,577, 780. 49|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 309 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 241, 005. 36 ROUTE : |-64
CALL ORDER . 309 CONTRACT ID : B -24137-A COUNTI ES : G BSON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0641094
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1271480 T-D & Q LLC $  166,897.06 100. 0000%
2 35-1878024 RAGLE, |INC. $  231,035.44 138. 4299%
3 35-1801998 CLR INC. $  235,395.35 141. 0422%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  241,725.00 144. 8347%
5  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 270, 685.08 162. 1868%
| (1) 35-1271480 | (2) 35-1878024 | (3) 35-1801998
|T-D & Q LLC | RAGLE, INC. |CLR INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 6.000 M5 | 1000. 00000 6000. 00| 800. 00000 4800. 00| 1475. 00000 8850. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 7924. 80000 7924.80]  12000. 00000 12000. 00|  11750. 00000 11750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 2000. 00000 2000. 00| 2400. 00000 2400. 00 500. 00000 500. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 98.400 n2 | 20. 00000 1968. 00| 21. 00000 2066. 40| 41. 00000 4034. 40
PAVEMENT, REMOVE | | |
0006 202- 02241 170.000 m | 5. 00000 850. 00| 4. 40000 748. 00| 10. 00000 1700. 00
GUARDRAI L, REMOVE | |
0007 202-51133 148.600 m | 2.00000 297. 20| 5. 00000 743. 00| 11. 00000 1634. 60
RAILING REMOVE | |
0008 202-51328 LUMP| 5000. 00000 5000.00]  51600. 00000 51600. 00| 8800. 00000 8800. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60820 182.900 n2 | 3. 50000 640. 15| 3. 50000 640. 15| 7. 50000 1371.75
SURFACE M LLING ASPHALT | | |
0010 202- 90090 6.200 n2 | 300. 00000 1860. 00| 200. 00000 1240. 00| 500. 00000 3100. 00
CONCRETE FOR EXPANSI ON JOINT, REMVE | |
0011 203- 02070 25.000 n8 | 20. 00000 500. 00| 20. 00000 500. 00| 25. 00000 625. 00
BORROW | |
0012 303-52308 43.000 My | 20. 00000 860. 00| 23. 00000 989. 00| 19. 00000 817. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 303- 52309 109.100 My | 20. 00000 2182. 00| 38. 00000 4145. 80| 19. 00000 2072. 90

COVPACTED AGCREGATE FOR SHOULDER, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 309 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 241, 005. 36 ROUTE : |-64
CALL ORDER . 309 CONTRACT ID : B -24137-A COUNTI ES : G BSON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1271480 | (2) 35-1878024 | (3) 35-1801998
| T-D & O LLC | RAGLE, |NC. | LR, INC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0014 303- 60900 64.600 My | 20. 00000 1292. 00| 23. 00000 1485. 80| 19. 00000 1227. 40
COVPACTED AGGREGATE FOR BASE, 0 | | |
0015 402- 05495 33.500 My | 50. 00000 1675. 00| 125. 00000 4187. 50| 150. 00000 5025. 00
HVA WEDGE AND LEVEL | | [
0016 406- 05521 487.700 n2 | 0. 25000 121. 92| 1. 00000 487. 70| 1. 00000 487.70
ASPHALT FOR TACK COAT | | |
0017 501- 05090 187.000 n2 | 50. 00000 9350. 00| 55. 00000 10285. 00| 75. 00000 14025. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0018 601- 01522 4.000 EACH 1400. 00000 5600. 00| 1400. 00000 5600. 00| 1225. 00000 4900. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601- 06037 1.000 EACH 650. 00000 650. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
GUARDRAI L END TREATMENT, | | | |
0020 601-99105 83.820 m | 37. 00000 3101. 34| 37. 00000 3101. 34| 40. 00000 3352. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0021 601-99132 3.000 EACH 55. 00000 165. 00| 55. 00000 165. 00| 105. 00000 315. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0022 602-06729 12.000 EACH 8. 00000 96. 00| 6. 00000 72. 00| 7.50000 90. 00
BARRI ER DELI NEATOR | | [
0023 616- 02320 165.400 n2 | 2. 50000 413. 50| 2. 00000 330. 80| 5. 00000 827.00
GEOTEXTI LES | | [
0024 616- 06405 120.600 My | 25. 00000 3015. 00| 22.00000 2653. 20| 22. 50000 2713.50
Rl PRAP, REVETMENT | | [
0025 619- 91955 LUWVP| 7500. 00000 7500. 00| 5670. 00000 5670. 00| 18000. 00000 18000. 00
CLEAN AND PAI NT END OF BEAMS AND | | |
BEARI NGS | [ |
0026 621-01004 1.000 EACH 100. 00000 100. 00| 250. 00000 250. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06559 100. 000 n2 | 1. 20000 120. 00| 4. 50000 450. 00| 3. 65000 365. 00
MULCHED SEEDI NG R | | [
0028 702-51005 2.500 nm8 | 400. 00000 1000. 00| 1200. 00000 3000. 00| 625. 00000 1562. 50
CONCRETE, A, SUBSTRUCTURE | | |
0029 702-51863 855. 000 EACH 5. 50000 4702. 50| 5. 00000 4275. 00| 8. 25000 7053. 75
FI ELD DRI LLED HOLE | N CONCRETE | | |
0030 702-92857 2.800 nmB8 | 500. 00000 1400. 00| 450. 00000 1260. 00| 1250. 00000 3500. 00
CONCRETE, C, SUBSTRUCTURE | |
0031 703-51030 3271.000 kg | 1. 00000 3271. 00| 1. 50000 4906. 50| 1. 20000 3925. 20
REI NFORCI NG STEEL | | |
0032 703-51032 5931.000 kg | 1. 35000 8006. 85| 2.00000 11862. 00| 1. 25000 7413. 75

REI NFORCI NG STEEL, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 309 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 241, 005. 36 ROUTE : |-64
CALL ORDER . 309 CONTRACT ID : B -24137-A COUNTI ES : G BSON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1271480 | (2) 35-1878024 | (3) 35-1801998
| T-D & O LLC | RAGLE, |NC. | LR, INC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 704- 51002 0.500 n8 | 1000. 00000 500. 00| 2750. 00000 1375. 00| 6400. 00000 3200. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0034 706- 01569 4.000 EACH 1200. 00000 4800. 00| 1000. 00000 4000. 00| 800. 00000 3200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB | | |
0035 706-51020 30.400 n8 | 450. 00000 13680. 00| 425. 00000 12920. 00| 480. 00000 14592. 00
CONCRETE, C, RAILING | | [
0036 709-51821 LUVP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 6000. 00000 6000. 00
SURFACE SEAL | | |
0037 711-51038 LUWVP| 500. 00000 500. 00| 5000. 00000 5000. 00| 3100. 00000 3100. 00
STRUCTURAL STEEL | | [
0038 722-51401 10.000 n2 | 144, 75000 1447. 50| 300. 00000 3000. 00| 575. 00000 5750. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 724.900 n2 | 42. 00000 30445. 80| 40. 00000 28996. 00| 51. 00000 36969. 90
BRI DGE DECK OVERLAY | | |
0040 722-51846 0.700 nB | 395. 00000 276. 50| 395. 00000 276. 50| 395. 00000 276. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0041 722-51852 181.200 n2 | 55. 00000 9966. 00| 50. 00000 9060. 00| 120. 00000 21744. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 722-60824 724.900 n2 | 5. 00000 3624. 50| 3. 50000 2537. 15| 3. 00000 2174.70
SURFACE M LLI NG | | [
0043 724-03276 24.500 m | 225. 00000 5512. 50| 215. 00000 5267. 50| 221. 00000 5414. 50
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0044 801-04308 4.000 EACH 300. 00000 1200. 00| 295. 00000 1180. 00| 315. 00000 1260. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0045 801- 06605 4.000 EACH 150. 00000 600. 00| 49. 00000 196. 00| 50. 00000 200. 00
BARRI CADE, |11A | | |
0046 801- 06606 4.000 EACH 150. 00000 600. 00| 67. 00000 268. 00| 70. 00000 280. 00
BARRI CADE, |11B | | [
0047 801- 06625 19. 000 EACH 75. 00000 1425. 00| 63. 00000 1197. 00| 65. 00000 1235. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 21.000 EACH 75. 00000 1575. 00| 50. 00000 1050. 00| 52. 00000 1092. 00
CONSTRUCTI ON SIGN, A | |
0049 801-06775 LUWP| 2000. 00000 2000. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | [
0050 808-06713 347.000 m | 3. 00000 1041. 00| 1. 15000 399. 05 1. 25000 433.75
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0051 808-06714 347.000 m | 3. 00000 1041. 00| 1. 15000 399. 05 1. 25000 433.75
LINE, PAINT, SOLID, YELLON 100 nm | | |
SECTI ON TOTALS | $ 166, 897. 06| $ 231, 035. 44| $ 235, 395. 35
------------------------------------------ o

CONTRACT TOTALS [ $ 166, 897. 06| $ 231, 035. 44| $ 235, 395. 35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 309 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 241, 005. 36 ROUTE : |-64
CALL ORDER . 309 CONTRACT ID : B -24137-A COUNTI ES : G BSON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1618530 [
| GOHVANN ASPHALT & CONSTR., || AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 6.000 MOS | 1350. 00000 8100. 00| 1200. 00000 7200. 00|
FI ELD OFFI CE, 27.9 n2 | [ |
0002 105- 06845 LUWP| 2000. 00000 2000. 00| 1500. 00000 1500. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 12000. 00000 12000. 00| 13500. 00000 13500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 2100. 00000 2100. 00| 1000. 00000 1000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202-02240 98.400 n2 | 30. 00000 2952. 00| 30. 00000 2952. 00|
PAVEMENT, REMOVE | | [
0006 202-02241 170.000 m | 4. 40000 748. 00| 6. 50000 1105. 00|
GUARDRAI L, REMOVE | | [
0007 202-51133 148.600 m | 1. 00000 148. 60| 5. 00000 743. 00|
RAI LING REMOVE | | [
0008 202-51328 LUWP| 20500. 00000 20500. 00| 25000. 00000 25000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-60820 182.900 n2 | 5. 00000 914. 50| 5. 00000 914. 50|
SURFACE M LLI NG, ASPHALT | | [
0010 202-90090 6.200 n2 | 330. 00000 2046. 00| 100. 00000 620. 00|
CONCRETE FOR EXPANSI ON JO NT, REMOVE | | |
0011 203-02070 25.000 n8 | 65. 00000 1625. 00| 65. 00000 1625. 00|
BORROW | | |
0012 303-52308 43.000 M | 32. 50000 1397. 50| 40. 00000 1720. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 303-52309 109. 100 MWy 32. 50000 3545. 75| 40. 00000 4364. 00|
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0014 303- 60900 64.600 My | 32. 50000 2099. 50| 40. 00000 2584. 00|
COVPACTED AGGREGATE FOR BASE, 0 | |
0015 402- 05495 33.500 My | 150. 00000 5025. 00| 130. 00000 4355. 00|
HVA WEDGE AND LEVEL | [
0016 406- 05521 487.700 n2 | 0. 50000 243. 85| 1. 10000 536. 47|
ASPHALT FOR TACK COAT | |
0017 501- 05090 187.000 n2 | 65. 00000 12155. 00| 65. 00000 12155. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0018 601- 01522 4.000 EACH 1400. 00000 5600. 00| 1200. 00000 4800. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601- 06037 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00|

GUARDRAI L END TREATMENT, | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 309 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 241, 005. 36 ROUTE : |-64
CALL ORDER . 309 CONTRACT ID : B -24137-A COUNTI ES : G BSON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 601- 99105 83.820 m | 37. 00000 3101. 34| 38. 00000 3185. 16|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0021 601-99132 3.000 EACH 55. 00000 165. 00| 100. 00000 300. 00|
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0022 602- 06729 12.000 EACH 10. 00000 120. 00| 7.00000 84. 00|
BARRI ER DELI NEATCR | | |
0023 616- 02320 165.400 n2 | 5. 50000 909. 70| 5. 00000 827. 00|
GEOTEXTI LES | | |
0024 616- 06405 120.600 My | 45. 00000 5427. 00| 35. 00000 4221. 00|
Rl PRAP, REVETNMENT | | |
0025 619- 91955 LUMP|  12000. 00000 12000. 00|  17000. 00000 17000. 00|
CLEAN AND PAI NT END OF BEAMS AND | | |
BEARI NGS | [ |
0026 621- 01004 1.000 EACH 660. 00000 660. 00| 625. 00000 625. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06559 100.000 12 | 11. 65000 1165. 00| 1. 25000 125. 00|
MULCHED SEEDI NG, R | | |
0028 702- 51005 2.500 18 | 1150. 00000 2875. 00| 1500. 00000 3750. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0029 702-51863 855. 000 EACH| 9. 00000 7695. 00| 14. 00000 11970. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | [
0030 702- 92857 2.800 n8 | 1250. 00000 3500. 00| 1300. 00000 3640. 00|
CONCRETE, C, SUBSTRUCTURE | | |
0031 703- 51030 3271.000 kg | 1. 60000 5233. 60| 1. 50000 4906. 50|
REI NFORCI NG STEEL | | |
0032 703- 51032 5931.000 kg | 1. 75000 10379. 25| 1. 65000 9786. 15|
REI NFORCI NG STEEL, EPOXY COATED | | |
0033 704- 51002 0.500 n8 | 1250. 00000 625. 00| 3000. 00000 1500. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0034 706- 01569 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB | | |
0035 706-51020 30.400 n8 | 550. 00000 16720. 00| 600. 00000 18240. 00|
CONCRETE, C, RAILING | | |
0036 709- 51821 LUMP| 5950. 00000 5950. 00| 6000. 00000 6000. 00|
SURFACE SEAL | | |
0037 711-51038 LUWP| 3500. 00000 3500.00]  12000. 00000 12000. 00|
STRUCTURAL STEEL | | |
0038 722-51401 10.000 n2 | 365. 00000 3650. 00| 500. 00000 5000. 00|

BRI DGE DECK PATCHI NG, FULL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 309 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 241, 005. 36 ROUTE : |-64
CALL ORDER . 309 CONTRACT ID : B -24137-A COUNTI ES : G BSON
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1618530 [
| GOHVANN ASPHALT & CONSTR., || AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 722-51842 724.900 n2 | 51. 00000 36969. 90| 60. 00000 43494, 00
BRI DGE DECK OVERLAY | | |
0040 722-51846 0.700 nB | 395. 00000 276. 50| 395. 00000 276.50
BRI DGE DECK OVERLAY, ADDI TI ONAL | |
0041 722-51852 181.200 n2 | 65. 00000 11778. 00| 80. 00000 14496. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | |
0042 722-60824 724.900 n2 | 5. 00000 3624. 50| 5. 00000 3624. 50
SURFACE M LLI NG | | [
0043 724-03276 24.500 m | 310. 00000 7595. 00| 225. 00000 5512. 50
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0044 801-04308 4.000 EACH 250. 00000 1000. 00| 300. 00000 1200. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0045 801- 06605 4.000 EACH 75. 00000 300. 00| 50. 00000 200. 00
BARRI CADE, |11A | | |
0046 801- 06606 4,000 EACH 100. 00000 400. 00| 70. 00000 280. 00
BARRI CADE, |11B | | [
0047 801- 06625 19. 000 EACH 85. 00000 1615. 00| 70. 00000 1330. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0048 801- 06640 21.000 EACH 100. 00000 2100. 00| 55. 00000 1155. 00
CONSTRUCTI ON SI GN, A | | [
0049 801-06775 LUVP| 2976. 11000 2976. 11| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | [
0050 808-06713 347.000 m | 1. 10000 381. 70| 1. 20000 416. 40
LINE, PAINT, SOLID, WH TE, 100 nm | |
0051 808-06714 347.000 m | 1. 10000 381. 70| 1. 20000 416. 40
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 241, 725. 00| $ 270, 685. 08|
CONTRACT TOTALS | $ 241, 725. 00| $ 270, 685. 08|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 419 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 205, 827. 99 RQUTE : SR 16
CALL ORDER . 419 CONTRACT ID : B -24449-A COUNTI ES : JASPER
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 06/24/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 3633007
SET- AS| DE :

VENDOR RANKI NG :

m
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $  182,372.28 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS $  197,990.30 108. 5638%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  203,266.68 111. 4570%
4  35-1523985 WRTZ & YATES, |NC. $  209,243.19 114. 7340%
5  35-1339168 LAPORTE CONSTRUCTI ON CO $  214,656.57 117. 7024%
| (1) 35-1386990 | (2) 35-1447641 | (3) 35-1212938
| 1SOM JACK CONSTRUCTI ON CO | STRUCTURE CONTRACTORS | ATLAS EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 6.000 M5 | 1500. 00000 9000. 00| 1650. 00000 9900. 00| 750. 00000 4500. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 500. 00000 500. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00| 9900. 00000 9900.00]  11000. 00000 11000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 4500. 00000 4500. 00
CLEARI NG RI GHT OF WY | | |
0005 202- 02241 75.000 m | 12. 00000 900. 00| 10. 00000 750. 00| 5. 20000 390. 00
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  12000. 00000 12000. 00|  15000. 00000 15000. 00|  39000. 00000 39000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 700.000 n2 | 3. 00000 2100. 00| 7. 00000 4900. 00| 3. 00000 2100. 00
SURFACE M LLING ASPHALT | | |
0008 202- 60822 213.000 n2 | 8. 00000 1704. 00| 10. 00000 2130. 00| 8. 00000 1704. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0009 202- 99187 60.000 m | 10. 00000 600. 00| 10. 00000 600. 00| 4. 50000 270. 00
FENCE, FARM FI ELD, REMOVE | | |
0010 203- 02000 200.000 n8 | 20. 00000 4000. 00| 35. 00000 7000. 00| 24. 00000 4800. 00
EXCAVATI ON,  COMMON | | |
0011 203- 02070 30.000 n8 | 32. 00000 960. 00| 20. 00000 600. 00| 35. 00000 1050. 00
BORROW | | |
0012 205- 02224 392. 000 | 6. 75000 2646. 00| 5. 50000 2156. 00| 5. 70000 2234. 40
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 419 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 205, 827. 99 ROUTE : SR 16
CALL ORDER : 419 CONTRACT 1D : B -24449-A COUNTI ES : JASPER
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1386990 | (2) 35-1447641 | (3) 35-1212938
| I'SOM JACK CONSTRUCTI ON CO | STRUCTURE CONTRACTORS | ATLAS EXCAVATING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 206- 51230 8.100 n8 | 50. 00000 405. 00| 90. 00000 729. 00| 60. 00000 486. 00
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0014 211- 02060 8.100 n8 | 65. 00000 526. 50| 50. 00000 405. 00| 64. 00000 518. 40
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 52308 380.000 My | 17. 50000 6650. 00| 25. 00000 9500. 00| 19. 00000 7220. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 406- 05521 1100.000 n2 | 0. 35000 385. 00| 0. 09000 99. 00| 0. 15000 165. 00
ASPHALT FOR TACK CQOAT | | |
0017 601- 01522 4.000 EACH 1400. 00000 5600. 00| 1200. 00000 4800. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0018 601- 01846 1.000 EACH 1850. 00000 1850. 00| 1600. 00000 1600. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0019 601- 06037 3.000 EACH 750. 00000 2250. 00| 650. 00000 1950. 00| 600. 00000 1800. 00
GUARDRAI L END TREATMENT, | | |
0020 601- 99105 182.880 m | 43. 00000 7863. 84| 35. 00000 6400. 80| 36. 00000 6583. 68
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0021 602- 06729 4.000 EACH 12. 00000 48. 00| 10. 00000 40. 00| 5. 20000 20. 80
BARRI ER DELI NEATOR | |
0022 603- 06040 60.000 m | 48. 00000 2880. 00| 40. 00000 2400. 00| 44. 00000 2640. 00
FENCE, FARM FI ELD, 1190 mm | | |
0023 610- 05527 160.000 My | 90. 00000 14400. 00| 82. 00000 13120. 00| 94. 00000 15040. 00
HVA FOR APPROACHES | | |
0024 610- 06257 134.600 n2 | 58. 00000 7806. 80| 75. 00000 10095. 00| 54. 00000 7268. 40
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0025 616- 02320 465.000 n2 | 5. 00000 2325. 00| 3. 50000 1627. 50| 4. 50000 2092. 50
GEOTEXTI LES | | |
0026 616- 06451 290.000 My | 21. 00000 6090. 00| 30. 00000 8700. 00| 20. 00000 5800. 00
Rl PRAP, UNI FORM | | |
0027 621-01004 1.000 EACH 800. 00000 800. 00| 500. 00000 500. 00| 550. 00000 550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 950.000 n2 | 1. 10000 1045. 00| 2. 50000 2375. 00| 1. 70000 1615. 00
MULCHED SEEDI NG R | | |
0029 621- 06570 95.000 n8 | 35. 00000 3325. 00| 45. 00000 4275. 00| 25. 00000 2375. 00
TOP SO L | | |
0030 701- 90976 1646. 000 kg | 1. 94000 3193. 24| 2. 00000 3292. 00| 1. 60000 2633. 60
REI NFORCI NG STEEL, GRADE 60 | | |
0031 702- 04433 8.000 EACH 120. 00000 960. 00| 160. 00000 1280. 00| 225. 00000 1800. 00

FLOOR DRAIN, PVC, 150 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 419 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 205, 827. 99 RQUTE : SR 16
CALL ORDER . 419 CONTRACT ID : B -24449-A COUNTI ES : JASPER
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1447641 | (3) 35-1212938
| SOM JACK CONSTRUCTI ON CO | STRUCTURE CONTRACTORS | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 702-51005 2.300 n8 | 652. 00000 1499. 60| 1500. 00000 3450. 00| 1500. 00000 3450. 00
CONCRETE, A, SUBSTRUCTURE | | |
0033 702-51863 220.000 EACH 8. 00000 1760. 00| 6. 00000 1320. 00| 8. 00000 1760. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51032 3982.000 kg | 2. 15000 8561. 30| 2. 00000 7964. 00| 1. 70000 6769. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0035 704-51002 3.700 nB8 | 430. 00000 1591. 00| 1500. 00000 5550. 00| 1000. 00000 3700. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0037 706-05732 4.000 EACH 1100. 00000 4400. 00| 900. 00000 3600. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51025 44.700 m | 150. 00000 6705. 00| 200. 00000 8940. 00| 155. 00000 6928. 50
CONCRETE, C, RAILING | | [
0039 709-51821 LUVP| 2200. 00000 2200. 00| 2500. 00000 2500. 00| 3500. 00000 3500. 00
SURFACE SEAL | | |
0040 722-01061 226.000 n2 | 48. 00000 10848. 00| 80. 00000 18080. 00| 53. 00000 11978. 00
BRI DGE DECK OVERLAY, M CROCSI LI CA | |
0041 722-51852 12.000 n2 | 42.00000 504. 00| 100. 00000 1200. 00| 120. 00000 1440. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 722-96912 1.000 n8 | 132. 00000 132. 00| 132. 00000 132. 00| 132. 00000 132. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL, | | [
M CROSI LI CA | | |
0043 801- 04308 6. 000 EACH 340. 00000 2040. 00| 300. 00000 1800. 00| 340. 00000 2040. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0044 801- 06605 8.000 EACH 75. 00000 600. 00| 50. 00000 400. 00| 75. 00000 600. 00
BARRI CADE, |11A | | [
0045 801- 06606 16. 000 EACH 150. 00000 2400. 00| 70. 00000 1120. 00| 90. 00000 1440. 00
BARRI CADE, |11B | | |
0046 801- 06625 46. 000 EACH 108. 00000 4968. 00| 60. 00000 2760. 00| 80. 00000 3680. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0047 801- 06640 26.000 EACH 75. 00000 1950. 00| 50. 00000 1300. 00| 75. 00000 1950. 00
CONSTRUCTI ON SI GN, A | | |
0048 801- 06645 2.000 EACH 50. 00000 100. 00| 20. 00000 40. 00| 43. 00000 86. 00
CONSTRUCTI ON SI G\, B | | |
0049 801-06775 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5500. 00000 5500. 00
MAI NTAI NI NG TRAFFI C | | |
0050 808-06712 30.000 m | 3. 00000 90. 00| 3. 00000 90. 00| 1. 10000 33.00
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0051 808-06713 340.000 m | 3. 00000 1020. 00| 3. 00000 1020. 00| 1. 10000 374.00
LI NE, PAINT, SCOLID, WH TE, 100 nm | |
0052 808- 75998 5.000 EACH 200. 00000 1000. 00| 160. 00000 800. 00| 175. 00000 875. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99

PACGE : 419 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 205, 827. 99 RQUTE : SR 16
CALL ORDER . 419 CONTRACT ID : B -24449-A COUNTI ES : JASPER
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1447641 | (3) 35-1212938
| SOM JACK CONSTRUCTI ON CO | STRUCTURE CONTRACTORS | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 202- 62420 46.000 m | 15. 00000 690. 00| 50. 00000 2300. 00| 19. 00000 874. 00
BRI DGE RAI LI NG, REMOVE | | |
SECTI ON TOTALS | $ 182, 372. 28| $ 197, 990. 30| $ 203, 266. 68
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 182, 372. 28| $ 197, 990. 30| $ 203, 266. 68




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PAGE : 419 -5

GUARDRAI L TERM NAL SYSTEM W BEAM

ENG NEER S ESTI MATE: $ 205, 827. 99 RQUTE : SR 16
CALL ORDER . 419 CONTRACT ID : B -24449-A COUNTI ES : JASPER
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1339168 [
| WRTZ & YATES, |NC | LAPCRTE CONSTRUCTI ON QO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 6.000 MOXS | 1200. 00000 7200. 00| 1890. 70000 11344. 20|
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 7000. 00000 7000. 00| 4223. 55000 4223. 55|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 12000. 00000 12000. 00| 21199. 44000 21199. 44|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5000. 00000 5000. 00| 2102. 53000 2102. 53|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 75.000 m | 8. 10000 607. 50| 7. 00000 525. 00|
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 17000. 00000 17000. 00| 18973. 82000 18973. 82|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 700.000 n2 | 4. 00000 2800. 00| 3. 99000 2793. 00|
SURFACE M LLI NG, ASPHALT | | [
0008 202- 60822 213.000 n2 | 4. 40000 937. 20| 12. 84000 2734. 92|
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0009 202-99187 60.000 m | 23. 00000 1380. 00| 19. 36000 1161. 60|
FENCE, FARM FI ELD, REMOVE | | [
0010 203- 02000 200.000 n8 | 13. 00000 2600. 00| 16. 49000 3298. 00|
EXCAVATI QN, COWDON | | |
0011 203-02070 30.000 nB8 | 18. 67000 560. 10| 53. 59000 1607. 70|
BORROW | | |
0012 205- 02224 392.000 m | 6. 00000 2352. 00| 5. 40000 2116. 80|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [ [
0013 206-51230 8.100 nB8 | 54. 32000 439. 99| 84. 76000 686. 56|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0014 211-02060 8.100 nB8 | 36. 67000 297. 03| 45. 01000 364. 58|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 380.000 My | 16. 50000 6270. 00| 21. 54000 8185. 20|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 406- 05521 1100. 000 n2 | 0. 11000 121. 00| 0. 09000 99. 00|
ASPHALT FOR TACK COAT | | |
0017 601-01522 4.000 EACH 1350. 00000 5400. 00| 1185. 00000 4740. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601-01846 1.000 EACH 1769. 00000 1769. 00| 1580. 42000 1580. 42|
I
I

CURVED, 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/99
PACGE : 419 -6

ENG NEER S ESTI MATE: $ 205, 827. 99 ROUTE : SR 16
CALL ORDER : 419 CONTRACT 1D : B -24449-A COUNTI ES : JASPER
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1523985 | (5) 35-1339168 |
| WRTZ & YATES, |NC | LAPORTE OONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0019 601- 06037 3.000 EACH 660. 00000 1980. 00| 575. 00000 1725. 00|
GUARDRAI L END TREATMENT, | | | [
0020 601- 99105 182.880 m | 38. 08000 6964. 07| 34. 00000 6217. 92|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 602- 06729 4.000 EACH| 15. 00000 60. 00| 7. 00000 28. 00|
BARRI ER DEL| NEATOR | | |
0022 603- 06040 60.000 m | 46. 00000 2760. 00| 40. 00000 2400. 00|
FENCE, FARM FI ELD, 1190 mm | | [
0023 610- 05527 160.000 My | 95. 00000 15200. 00| 82. 00000 13120. 00|
HVA FOR APPROACHES | | |
0024 610- 06257 134.600 n2 | 52. 63000 7084. 00| 85. 89000 11560. 79|
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0025 616- 02320 465.000 n2 | 4. 18000 1943. 70| 2. 81000 1306. 65|
GEOTEXTI LES | | |
0026 616- 06451 290.000 My | 27. 50000 7975. 00| 20. 57000 5965. 30|
Rl PRAP, UNI FORM | | |
0027 621-01004 1.000 EACH 750. 00000 750. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 950.000 n2 | 1. 80000 1710. 00| 1. 50000 1425. 00|
MULCHED SEEDI NG R | | |
0029 621- 06570 95.000 n8 | 20. 00000 1900. 00| 38. 98000 3703. 10|
TOP SO L | | |
0030 701- 90976 1646.000 kg | 1. 45000 2386. 70| 1. 68000 2765. 28|
REI NFORCI NG STEEL, GRADE 60 | | |
0031 702- 04433 8.000 EACH 150. 00000 1200. 00| 187. 56000 1500. 48|
FLOOR DRAI N, PVC, 150 nm | | |
0032 702- 51005 2.300 n8 | 1043. 48000 2400. 00| 5318. 55000 12232. 67|
CONCRETE, A, SUBSTRUCTURE | | |
0033 702-51863 220.000 EACH 6. 00000 1320. 00| 11. 28000 2481. 60|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51032 3982.000 kg | 1. 45000 5773. 90| 2. 63000 10472. 66|
REI NFORC| NG STEEL, EPOXY COATED | | |
0035 704-51002 3.700 n8 | 1081. 08000 4000. 00| 1199. 81000 4439. 30|
CONCRETE, C, SUPERSTRUCTURE | | |
0037 706- 05732 4.000 EACH| 1400. 00000 5600. 00| 1000. 00000 4000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51025 44.700 m | 180. 00000 8046. 00| 147. 60000 6597. 72|
CONCRETE, C, RAILING | | |
0039 709-51821 LUMP| 2300. 00000 2300. 00| 2868. 88000 2868. 88|

SURFACE SEAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/99
PAGE : 419 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 205, 827. 99 RQUTE : SR 16
CALL ORDER . 419 CONTRACT ID : B -24449-A COUNTI ES : JASPER
LETTI NG DATE : 12/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1339168 [
| WRTZ & YATES, |NC | LAPCRTE CONSTRUCTI ON QO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0040 722-01061 226.000 n2 | 150. 00000 33900. 00| 72. 77000 16446. 02|
BRI DGE DECK OVERLAY, M CROCSI LI CA | |
0041 722-51852 12.000 n2 | 86. 00000 1032. 00| 251. 55000 3018. 60|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 722-96912 1.000 nB8 | 132. 00000 132. 00| 132. 00000 132. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL, | | [
M CROSI LI CA | | |
0043 801- 04308 6. 000 EACH 600. 00000 3600. 00| 295. 00000 1770. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0044 801- 06605 8.000 EACH 100. 00000 800. 00| 50. 00000 400. 00|
BARRI CADE, |11A | | |
0045 801- 06606 16. 000 EACH 110. 00000 1760. 00| 68. 50000 1096. 00|
BARRI CADE, |11B | | |
0046 801- 06625 46. 000 EACH 100. 00000 4600. 00| 59. 00000 2714. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0047 801-06640 26. 000 EACH 100. 00000 2600. 00| 50. 00000 1300. 00|
CONSTRUCTI ON SI GN, A | | |
0048 801- 06645 2.000 EACH 40. 00000 80. 00| 20. 00000 40. 00|
CONSTRUCTI ON SIGN, B | | |
0049 801-06775 LUWP| 3000. 00000 3000. 00| 1410. 50000 1410. 50|
MAI NTAI NI NG TRAFFI C | |
0050 808-06712 30.000 m | 2. 60000 78. 00| 2. 15000 64. 50|
LINE, PAINT, BROKEN, YELLON 100 nm | [ [
0051 808-06713 340.000 m | 2. 60000 884. 00| 2.15000 731. 00|
LI NE, PAINT, SOLID, WHITE, 100 nm | |
0052 808- 75998 5.000 EACH 200. 00000 1000. 00| 160. 00000 800. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0053 202- 62420 46.000 m | 15. 00000 690. 00| 36. 68000 1687. 28|
BRI DGE RAI LI NG, REMOVE | | [
SECTI ON TOTALS | $ 209, 243. 19| 214, 656. 57|
______________________________________________________________________ e
CONTRACT TOTALS | $ 209, 243. 19| 214, 656. 57|







